SECTION 00020 — INVITATION TO BID

THE GEORGIA PORTS AUTHORITY
P. 0. BOX 2406
SAVANNAH, GEORGIA 31402

The Georgia Ports Authority will receive sealed bids for the “North Yard Improvements” project.

Bids for proposed work will be received up to 3:00 PM, May 6, 2024. The bid opening will be
public.

The proposed work consists of raising the elevation of the existing 20-acre parking lot a uniform
3 feet. The project will include ripping the existing asphalt in place, crack and seat existing
concrete pavement in place, placement of select fill raising the site, construction of Fabriform side
slopes, paving the raised site with asphalt, pavement striping, and installation and monitoring of
erosion and sediment control measures. The project is located at the Colonel's Island Terminal,
Brunswick, Georgia.

The Architect/Engineer is AECOM located at 115 Main Street, Savannah, Georgia 31408.
Telephone: (404)-946-9477.

Bidding Documents will be on file for review in the offices of the Architect/ Engineer after March
18, 2024. Complete sets of Bidding Documents in a PDF format will be made available by
AECOM upon request.

Electronic files (pdf) of Bidding Documents may be obtained by contacting the A/E Construction
Manager, Andrew Dowding via telephone at (404)-946-9477 or via email at
andrew.dowding@aecom.com. Alternatively, Bidders may obtain a printed set of the bid
documents for the nonrefundable sum of $500.00 per set (Partial sets will not be made available).
Submit application and payment to Architect/Engineer, attention Andrew Dowding at 115 Main
Street, Savannah, Georgia 31408.

Bid must be accompanied by a bid security equal to 10 percent of bid sum. If a construction
contract is awarded, successful bidder will be required to furnish performance and payment bonds,
each equal in amount to contract sum.

Interested parties are invited to attend a non-mandatory pre-bid meeting that will convene at 3:00
PM, April 8, 2024, located at 100 Gloucester Street, Brunswick, GA 31520. Bidders will have an
opportunity to conduct an examination of the project site after the pre-bid meeting. Bidders may
conduct additional examinations by contacting the A/E Construction Manager, Andrew Dowding
via telephone at (404)-946-9477 or via email at andrew.dowding@aecom.com.

All technical questions related to the proposed work should be submitted in writing and directed
to the A/E Construction Manager, Andrew Dowding via email at andrew.dowding@aecom.com.
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